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B-1 LOCAL CLAUSES EPA-B-32-101 LIMITATION OF FUNDS NOTICE

{a) Pursuant to the Limitation of Funds clause, incremental funding in the amount o (b)(4) 18 ailotted to
cover estimated cost. Funding in the amount of |(P)(4) |is provided to cover the corresponding increment of

fixed [ec. 'The amount allotted for costs is estimated o cover the contractor's performance through
6102014,

(b) When the contract is fully funded as specified in the Estimated Cost and Fixed Fee Clause (EP
32.216-190), the Limitation of Cost clause shall become applicable.

{c) Recapitulation of Funds:

COSTPLLS
FENDING ACTION ESTIMATED COST FIXED FEE FIXED FEE
Initial Award (b)(4) (b)(4) $50,000.00
Total Funded $£30,000.00
Total Per Contract $64,951.00
Balance Unfunded $14,951.00

F-1 LOCAL CLAUSES EPA-F-12-101 PERIOD OF PERFORMANCE

"The period of performance of this contract shall be from Scptember 16, 2013 through August 29, 2014
inclusive of all required reports.

List of Documents, Exhibits and Other Attachments

Attachment | Attachment Title Date Number
Number of Pages
1 Performance 06/24/2013 6
Work Statement




PERFORMANCE WORK STATEMENT
TSAWP IDIQ MULTIPLE-AWARD CONTRACT
EP-C-12-054
TASK ORDER 0001

TECHNICAL SUPPORT for ASSESSMENT TMDL TRACKING AND IMPLEMENTATION SYSTEM
(ATTAINS) REDESIGN PLANNING

A. BACKGROUND:

The contractor shall provide support to the EPA Task Order Project Officer (TOPO) by providing technical
assistance in association with activities on ATTAINS (Assessment TMDL Tracking and TmplementatioN
System). This assistance is in support of EPA’s planning activities related to the re-design of the ATTAINS
system. The purpose of this effort is to work with the States and Regions to define approaches for tracking
information as part of the 305(b)/303(d) Integrated Reporting process. EPA will be creating up to four
workgroups consisting of representatives from both EPA and the Staies. These workgroups will [ocus on
different aspects of the system and each workgroup will develop a recommended approach that will be used in the
design and implementation of the ATTAINS sysiem. Support under this task order will focus solely on
ATTAINS planning activities and not on ATTAINS design or development. The four workgroups will focus on
the following areas:

1. Data Elements and Schema: This workgroup will define the data clements and draft schema for
exchanging Integrated Reporting information between the States and EPA.

2. Data Exchange Methodology: This workgroup will make recommendations on data exchange
approaches and system design. EPA is conducting a separale analysis of technical options. These
options, once complete, will help to inform the activitics of this workgroup.

3. Performance Measures Evaluation: This workgroup will evaluate the existing performance
measurcs that can be reported on with Integrated Reporting data. This workgroup will make
recommendations on new approaches for how these measures can be reported and how the new
ATTAINS design can be used to report on these measures.

4. Improved Assessment Methods: This workgroup will evaluate tools and methods that can be used
to discover monitoring data and automatically screen that data against water quality criteria.

The contractor shall provide meeting support for the workgroups as well as provide technical input on workgroup
products.

Individual tasks will support the following types of actions:

- organize regularly-scheduled meetings of the workgroups.

- prepare materials and format presenter materials in advance of the meetings.

- prepare issuc papers, meeting summarics, action items, and other materials after the meetings.
- provide meeting facilitation.

- dralt workgroup recommendations for TOPO review.

- provide technical input on workgroup materials.

- contribute technical expertise during planning discussions.

- communicale on the progress of the workgroups.

Technical Direction may come from the EPA TOPO, Alternate TOPO if the TOPQ is on leave or travel, the PO,

or the CO. Workgroup members may engage 1n technical communications, but may not issue technicat direction
to the contractor.
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B. TASKS
Task 1 — Quality Assurance/ Quality Control

1.1 EPA has delermined a QAPP will not be required for this task order, The contractor shall adhere to the
Contract-level Quality Management Plan (QMP) in performing the scope of requested services in this task order,
and shall take into consideration the QMP in completing the Cost and Technical Proposals for this Task Order.
EPA also cxpceets the contracior’s Cost and Technical Proposals will fully account for the approach and
complction of any QA-related tasks, reviews, or reporting described in conjunction with the work outlined in.
other sections of this task order. The Technical Proposal shall include reference to the appropriate sections of the
contract-level QMP, as well as include relevant Standard Operating Procedures (SOPs), checklists, or other QA
guildance, that will be followed to complete this task order.

Additional QA Documentation Required

All major deliverables (e.g., Technical Support Documents, Study Reports, Study Plans, ete.) produced by the
contractor under this Task Order must include a discussion of the QA/QC activities that were or will be performed
to support the deliverable,

The contractor shall immediately notify the EPA TOPO in writing of any QA problems encountered that may
mmpact the performance of this Task Order, with recommendations for corrective action.

The contractor also shall provide EPA with monthly written reports of QA-related activities performed during
implementation of this Task Order (see Section E “Reporting” below). These monthly written QA reports shall
dentify QA activitics performed to support implementation of this task order, problems encountered, deviations
from the QMP, SOPs, checklists, or other QA guidance, and corrective actions taken. The contractor may include
this as a part of the required monthly financial/technical progress report required by the contract.

Deliverables:

a. The contractor shall notify the EPA TOPQO in writing at any time during the task order Period of
Performance if changes are warranted to the QA-rclated protocols, SOPs, checklists, etc., (e.g., due to
organizational changes or revised technical approaches).

b. The contractor shall include a formal written QA/QUC section within each major deliverable (as specificd
above).

¢. The contractor shall provide written monthly reports of QA activities performed during implementation of
this task order (as specified above and in Section Li).

Task 2 — “Kick Off” meeting.
2.0 Prior to beginning work on this task order, the TOPO shall schedule a kick-off meeting with the
contractor to discuss the tasks within this task order, the goals of the task order, and to review the schedule of

benchmarks, deliverables, and milestones, The contractor should plan for one half-day trip for two people to
Washington, DC [or this kick-off meeting,
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Task 3 — Meeting support for ATTAINS Re-Design Workgroups

3.1 To effectively carry out this task, the contractor shall include a subject matter expert on Clean Water Act
Sections 305(b) and 303(d), Integrated Reporting Program, Assessment Database, ATTAINS, and providing
assistance 1o states. The activities assoclated with this task include: facilitating discussions, cditing and
organizing matcerial for planning discussions, contributing technical expertise during planning discussions,
attending meetings via conference line, note taking, meeting planning, maintaining documentation,
communicating progress to the group, and other meeting related activitics.

Workgroup calls for each workgroup will be held at least monthly, with calls oceasionally needing to be held
more frequently as nceded. The contractor shall work with the TOPO (o initiate each workgroup including
developing a list of workgroup members, developing a charter for each workgroup, and identifying state and EPA
leads for cach workgroup. In order to keep the project on schedule, EPA has developed an initial list of
workgroup members prior to the award of this Task Order. The contractor shall maintain this list and providing
recommendations for additional workgroup members as necessary.

The contractor shall work with the TOPQ te develop agendas for each meeting and assist in the scheduling of
cach meeting with the workgroup members.

During cach workgroup meeting, the contractor shall provide meeting facilitation and notc taking support. The
contractor shall be able to usc the technical expertise mentioned above to provide valuable input to the discussion.
The contractor shall provide the minutes and action items from each meeting to the TOPO within five business
days of each workgroup meeting. Upon approval by the TOPO the contractor shall distribute the minutes and
action ilems to the workgroup members.

Upon reguest ol the TOPQ, the contractor shall develop issuc papers on specific topics to provide input and
background information to support workgroup discussions. For estimation purposes, the contraclor shall plan on
developing § such documents. Each document shall be no more than two pages, shall succinetly deseribe the
issue, and include recommendations for the workgroups to consider.

All meetings will be held via telephone conlerence line. EPA will provide hoth the conference line and the
webinar information for the workproup meetings.

Dreliverables:

a. Charter for each workgroup that defines the purpose of the workgroup and the roles of the workgroup
members. LPA will develop a draft charter for each workgroup prior to the award of this Task Order.
‘The contractor will be responsible for compiling comments on the charter (rom the workgroup
members and finalizing the charter per the comments provided by the workgroup through the TOPO.

b. List of members for each workgroup, which will include names and contact information for cach
workgroup member (updated and maintained afier cach call). The nitial list of workgroup members
will be provided by EPA.

c. Meeting minutes and action items for each workgroup (due 5 business days afier cach workgroup
call),

d. Draft issue papers on specific topics as dirccted by the TOPO (due 2 wecks after TOPO request for
the development of an issue paper). Final due 5 days afier receipt of comments from the TOPO.
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Task 4 — Develop Recommendations Reports

4.1.  The confractor shall support each workgroup in devcloping a brief report outlining the recommendations
from each workgroup. Each report will be less than 20 pages and one report should be developed for each
workgroup. The contractor shall work with the TOPO to develop the outline and content for each report.
Workgroup members may also participate in drafting portions of the reports.

Deliverables:
a. Report on workgroup recommendations on data elements and schema.
b.  Report on workgroup recommendations on data cxchange methodologies and automated screening
appreaches.
¢.  Report on workgroup recommendation on performance measures.
d. Report on improved assessment methods.

C. SCHEDULE OF BENCHMARKS, DELIVERABLES & MILESTONES:

BASE YEAR (Tentatively September 16, 2013 — August 30, 2014):

Task# '
or PWS  BENCIIMARK, DELIVERABILE or
] s T
Section MILESTONE SCHEDULE
#.
Notification that changes are warranted - -
1 related to QA Within one day of occurrence _ | -
1 Forial DAIQE Seetion I'c be included in cach major deliverable {as defined in
Task 1)
1 Written Monthly QA Report rl‘"o b; included in the Monthly Progress Report (Sce
Scetion E)

2 Kick-ofl meeting for task order Within 10 business days of task order award.

D Hold status calls with TOPO | As needed, at least once every 2 weeks.

3 * | Final list of members for cach Within 1 business days after rec-éipt of written technical

) workgroup direction from TOPO. o ) _

Final workgroup charter for each Within 5 business days after receipt of comments by

3
workgroup workgroup members and TOPO.

3 MlGCHing minlies andackon tems for Within 5 business days after cach workgroup meeting.
each workgroup.

3 Draft Issue papers on specific topies as | Within 2 weeks after receipt of written technical direction
directed by the TOPO. from TOPO to develop a paper on a specific topic.

3 'Final Issue papers on specific topics as Within 5 business days after receipt of wrilten comments on
directed by the TOPO. revised dralts, and technical direction, from TOPO.
Contractor dé\'reiaps preliminary drafts

4 of recommendations documents and Within 30 business days after receipt of written technical
furnishes to TOPO for review and direction from TOPO te proceed with this task.
comment. ) ] |
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Contractor develops revised drafts of

4 rccommendations documents and Within 15 business days after receipt of written comments
furnishes to TOPO for review and from TOPO on preliminary drafis.
comment.
Contractor develops {inal drafts of

4 recommendations documents and Within 15 business days after recceipt of written comments
furnishes to TOPO for review and on revised drafts, and technical direction, from TQPO.
comment,

Contractor furnishes written notification
to TOPQ and CO if contractor 1s unable
to satistactorily complele any of the

[ | benchmarks, milestones, and Thirty (30) days prior to end of the Task Order.
deliverables within the remaining time
of the Task Order Period of
Performance.

D. COMMUNICATIONS

D.1.  The contraclor shall participate in status phone calls with the TOPO on an as-nceded basis. The TOPO
shall provide the contractor with a one-wecek notice of any scheduled status calls. All status calls will take place
during normal business hours: 8:30 am to 5:00 pm Eastern Time.

E. REPORTING

All documentation and reporting under this Task Order shall be in compliance with contract requirements.  See
contract clause F.2, F.3, and J.2 “List of Attachments, Number 2 - Reports of Work”.

The contractor shall prepare and furnish each month to the TOPO a written summary of work performed, and
progress towards the schedule of benchmarks, deliverables, and milestones which has been accomplished cach
month. The contractor shall also include in this item a brief written summary of any challenges encountered in
the appropriate month.

In addition, the contractor shall identify and briefly deseribe in the written monthly report those QA / QC
activities which were performed to support implementation of this task order, and fumish a bric[ written
description of: problems encountered, and any deviations were occurred from: the QMP, any cxisting QAPP, any
SOP’s, checklists, or other QA guidance, as well as a description of the corrective actions taken.

F. FORMATS OF DELIVERABLES
All deliverables must be provided in an editable version (currently Microsoft Office 2007) and may also need to

be provided in other electronic formats, such as Adobe PDF, as requested by the TOPQ. Other formats, such as
hard copies or materials on CI or DVD, may also be requested by the TOPO.
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G. CONTRACTOR IDENTIFICATION

Contractor personnel shall always identify themselves as Confractor employees by namc and organization and
physicaily display that information through an identification badge. Contractor personnel are prohibited from
acting as the Agency’s official representative.

The Contractor shall refer any questions relating to the interpretation of EPA policy, guidance, or regulation to the
TOPRQ.

H. CONFERENCE/MEETING GUIDELINES AND LIMITATIONS

The contractor shall immediately notify the EPA Contracting Officer, PO, and TOPO of any anticipated event
imvolving support for a meeting, conference, workshop, symposium, retreat, scminar, or training that may
potentially incur $20,000 or more in cost during performance. Conference cxpenses are all direct and indirect
costs paid by the government and include any associated authorized travel and per diem expenscs, room charges
for official business, audiovisual use, light refreshments, registration fees, ground transportation and other
cxpenses as defined by the Federal Travel Regulations. All outlays for conference preparation should be included,
but the federal employee time for conference preparation should not be included. After notifying EPA of the
potential to reach this threshold, the Contractor shall not proceed with the task(s) until authorized to do so by the
Contracting Olficer.

I. NOTIFICATHON OF COMPLETION OF TASK ORDER DELIVERABLES

In the cvent the Task Order reaches thirly (30) days prior to the end of the Period of Performance and the
contractor assesses that the contractor will not be able to satisfactorily complete any of the benchmarks,
milestones, or dcliverables by the end of the Performance Period, the contractor shall notify the TOPO and the
Contracting Officer (CO) immediately, in writing. Within five (5) business days of said notification, the TOPO, in
coordination with the CO, will provide technical direction concerning use of the remaining funding to prepare and
furnish to the TOPO: draft deliverables, intcrim work products, and any necessary working files in an electronic
format which is supported by EPA.

F QUALITY ASSURANCE SURVEILLANCE PLLAN

Per contract requirements.
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SECTION G - Contract Administration Dala

The following clause is incorporaled into this Task Order by this modification to specity Task Order Level
CORs.

G-1 LOCAL CLAUSES EPA-(G-42-101 CONTRACT ADMINISTRATION REPRESENTATIVES

Task Order-Level Contracting Officers Representatives (CORs)Project Officers for this Task Order are as
follows:

TOPO:

Dwane Young

Phone: 202-566-1214

Fax: 202-3566-1545
Young.dwanc@kpa.gov

L'SEPA Headquarters

Ariel Rios Building

1200 Pennsylvania Avenue, N. W,
Mail Code: 45037

Washington, DC 20460

Alternate TOPO:

Charles Kovatch

Phone: 202-566-0399

tax: 202-566-1437
Kovatch.charles@Epa.gov
USEPA Headquarters

Ariel Rios Building

1200 Pennsvlvania Avenue, N. W,
Mail Code: 45037

Washington, 13C 20460
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Offers musl acknowiedge receipt of this Amendment prior to the haur and date specified in the salicitation ar as amended, by ane of the fallawng metacds: (&) Hy completing
Items & and 135, and retuming copies of the amendment: (b By acknowledging receipt of this amenement on each copy of the offer submitted; w ie} By
separate letter or telegram which mcludes a reference to the solicitation and amendment runbers. FAILURE OF YOUR ACKNOWLERGEMENT TO BE RECEIVED Al

THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PHRICR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. It by

wirtue of this amendment you desire Lo change an offer already submitted, such change may be made by telegram or letter, provided each telegram o letter makes reterence

1o the solicitation and this amendment, and 1s receivad prier it the opening hour and dats specified

12, ACCOUNTING AND APPROFRIATION DATA (Jf required) Ves |roroace: 414
o R i ) =] . - Feil
e Zchedule

i o

351 .00

12, THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. 1T MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14,

EHECKONE | 4 THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authonity) THE CHANGES SET FORTHINITEM 14 ARE MADL IN THE CGNTRACT
OROER NO. IN [FER 104

uul

. THE ABCVE NUMBERED CONIRACTIORDER 15 MODIFIED TO REFLECT THL ADM:NISTRATIVE CHANGES fsuch as changes in paying office,
appropration date, ete.) SET FORTH IN ITEM 14, FURSUANT [0 THE ALTHORITY OF FAR 43.103{h}.

€. THIS SUPPLEMLENT AL A5HFEMENT S ENTERED INTO PLRSUANT 10 AUTHORITY OF:

=

OTHER (Specify type of modification ano authonty)

X PAR 32.257-70 Timitatiorn ol Cost

E. IMPORTANT:; Contractor ¥ is nol “in required 1o sign this document and return C copies to the issuing office.

14. DESCRIFTION OF AMENDMENTMODF ICATION {Qrganized by UCF saction headings, including soficitation/contract subyect matter where feasibie.)
oung Nunzer: [(b)(4)

The purpose of this medilfication ‘=2 o add $14,35

1 of ‘ncgrezental fupding to Lhe basc
e

poriod which fully funds thoe Task Order base revicd {see Recapltaiation ol Fundingi.

=y .
1

Jwane Young

LIST OF CHANGES:
Res:

Shligated Amount for this Modifination: $14,850.00

son for Modification: Funding Cnly Acticn

CHANGEZ TOR LINE 1IEM NUMAZR: .

Cnligated Bmouns for Lhis moalfigawion: 4,550 .00

sl
rementa. Tunded Ameunt changed “rem $50, 200,00 to $84,8351.00
Cartinued ...

Excepl as provided herein, all terms and conditions of the gocument referenced i ltem 94 ar 10A. as heretofore changed. remains unchanged and in full torce and effect.

184, MAME AND 1iTLE OF SIGNER ({Type ar print) 1BA. NAME AND TITLE OF CONTRACTING OFFHCER (Type or print)

158, CONTRACTORIOIFEROR 15C. DATE SIGNLD 168, N|T[P STATES OF AMER#CF\ /\ / 16C. DATE SIGKFD
) / /'\ I ; 1
S Al x e
o L‘ 9/ / ’A' ,J / i } ir_
[Signatime of persor aetfonsed to sign) IS g"!af e of Cuolrecling Omcer,l ! Vi
MNSN 7540-01-152-8070 STANDARD FORM 30 {RF‘\:’. 10 83)
Prevous edition unusabie Preseribed by GSA

FAR {48 CFR) 53.243



REFLRENCE NO OF DOCUMENT BEING CONTINUED P AGEL QF

CONTINUATION SHEET| .. " o

RS
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NAME OF OFFEROR OR COMNTRACTOR
BT T niermational

ITEM NO SLFP| ILS/5ERVICES QUANTITY JUNIT UNIT PRICE AMOGUNT

(&) B L )  Fi

0

SEW AGCAOUNTING ColE ADDE:

Aoocount oodo:

A= e B R B A G AR R B2 EC =T BT 000 1 £ A7 M=40 04 -1
ol

ration B7EM

H l;::‘aC} 2AZRDARPED
Audagmr. {3EC! 2505

Joby 0 I8ite/Proiecty LITRIOCD
Ccat Organization

CIM-T.ine
Armoant: b]é,@hi.&ﬂ

udgel
Frogra

PaymenT

AT® ¥on
otegtisn Avengy
oe (D'Le_ fDLQS—EA;

RTE

De]{vcrg s Code: GE-CUISW-AWED-0
AWDPD-TO

U5 E2A-DOW-0WOW
1230 ERNNSYL
WI-LHEGR-T
WRESHINGTON ©O 20460

BHPL-1D
WMLA AVE ., WNW

Berymesreiog

XT7P Pinance Cernter
Us Invirenmental Proiecilon Ageoncy
Hl'P-lirancs Contor [(D143=-021
TCY TW Alexander Drivo
Jurham XT 27011
03 Destiration
ericd of Performarce: 0971672002 Lo 38/29/2004

MEN F540-01-152-B067 DPTIONAL FORM 336 (¢ 88)
Sponsaies by GEA
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EP-C-12-054
Task Order 001

Recapitulation Of Funding To Date By Contract Period
COST PLUS

FUNDING ACTION ESTIMATED COST FIXED FEE FIXED FEE
[nitial Award (b)(4) (b)(4) $50,000.00
Modification 2 $14 951,00
Total Funded $64.951.00
Tetal Per Contract $64,951.00
Balance Unfunded $0.00




AMENDMENT OF SOLICITATIONAMODIFICATION OF CONTRACT R D !1::,:,5;;—' e Pgea
B : = 'q
FOANENIMIITCTIF A TR MO TN IRCHASE REG N0 \5 PRu JEST I [ apphoahia)

003

- lza

BOEEEED Y CODE

[FOR U.8, Ma1L UNLY)

05 Envircnmental Protectioan Agency
26 West Mart Zuther Kiry Driwve

Mail Code: D
i anati OH 45268

TUADN N ETERED B i tther han fem o)

CEOD

US Environmental Protecticn Agencwy
26 West Martin Luther King Drive
Mail Code: NWD

Closinnati OH 45268

B NANIE SND ADGRESS O COMTRACTOR iNn  siwe, county, St 2 200 Coot
R T I Interrational

Fitot b BORAY RLLISON

ED L0K 17194

RESEARCE TRIANGLE K NC 277052199

Ga ANEMEDMENT OF 3OUICITATION NO

= [(0)@)

| FaGILITY COCE

%}

HE DATED (SEE FTEM 11} -
x |16A MODIF cx\ lcw OF CONTRAZT/CRDER NO

EP=E-12-

?UOl
19E DATED (SEE

GHS16/2013

e

ey

1. THIS TER ORLY APPLIES 1O AMENGVENTS OF BOLICTTATIONS

i The atve numbered 3050LELaN 1% amended 45 se! Torl n em 14 Tha hour and date spesbed for recept of Oflers

s extended, is nol extended

Defes st ackaowledge raceipt of this amertmarnt pner 12 me Nowr 302 0318 5Pecfied n te Ssolicalion o as amendad, by ore = the fllewang melbods (a) By compiating

terns @ ang 13, and returring

separple tetter of telagram which incledas 3 ralerence 10 Ihe scehcitabon and amendment numbers  FAILURE OF ¥DUR ACKNOWLEDGENENT TQ BE REC
1 BGR TrE RECEIPT OF OFFERS FRICR TO THE HCUR AND DATE SPECIFIED MAY RESULT IN REJESTION OF YOUR CEFE?

THE PLACE DESIGH.

cougies of tha amendmanl ib) By atenowiedgmg receqit of 11is amendment on sack capy of fhe offer supmitted, or (o) By

EC AT

virdue of this amendment you desite lo change or 3ftar slready subemittad, sten change may be made by felegram ar latter, proviced each telegram or letter mekes reference
o the schoilalion and tis amendment, atd s reeared pone e Me coenng hour and date spacfian

1z ACCOUNTING AND AFPROSRIATION DATA IF rogoired!

DELR

13 FHIS ITEM ONLY ARPLIES TO MODIFICATION QF CONTRACTSIORDERS. IT MODIFIES THE CONTRACT/ORDER NQ, AS DESCRIBED [N ITEM +4,

CHECKONE | o 1) CHANGE GRDER IS |5

ORDER ND N ITEM 104,

SUED PURSUANT TC [Speciy authanly] THE CHANGES SET FORTH IN [TEM 14 ARE MADE IN THE CONTRACT

appecpnation date eto; SET FORTE INTEM 14, PLRSESMT

B THE AGDVE NUREREID CONTRRCTIORDER |5 MODIFIZD TO REFLECT THE ADWFNISTRATIVE CHANGES {Such a8 chanzes in payng ofice.
T THE AUTHGRITY OF FAR 43 1030},

T TO AUTHORITY OF

b FAR 52.243-7 ~ e & FRAT O52,232-20 Limitation of Cost
RN TS T s o7 MU e 300 AnG auikaily) T
E. MFOATANT: Cartrastar il copres 10 the 1ssuing office,

14 DESCKIZTION 03
Numoez : [(b)(4)
The purpez: of this modification
Crgder, The additional
tollows:

NS

to add an

-

Workgroup l: An additicnal 3 teleconferences
Workagroup 2.  An additional 2 teleconferences

: An adadl & teleconfercrcas
Worxsg-oup 4: An addit _onal teleconferencos

telocer Sorence 15 estimated ab 1.5 hours

Each
Continued
Excant @8 comadas heien all terms ann conaiions of the document referenced i e 84 or 104, as harelofore changed, remains unchanoed e in fulk fores ard effect

add

coonferences are To ke spread across the

cad

AMESCMENTIMG IR AT .ON Drgoniced by 07 sesion b“a,fngs rnf*'zd-'m Skciatonicontratt sulifest matier whers faasibie.)

13 zeleconferences to the Task

four workgroups

itiornal
ag

B, and suUppo includes developing minutes

TEA NARE AND TITL £ GISHET [ e or prst)

Donna Cooper, Senior Contracting Officer

1164 NAME AND TITLE OF CONTRAZTING OFFICER {Troe or ooty

Neelle Mills

156, CON‘I’R»‘.CTCWFFFEROR
“Boran uugm
fira of (i se

RERTHEL SR SROYO
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;04”4”4
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180 DATE BIGKE
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CONTINUATION SHEET

HEFERENCE RO OF DGSUMENT BEING CONTINUED
FE-C-12-034/00G1/003

FAGE OF

NAME CF GrF

R OR CONTRAITOR

TFEM MO,
€29

SUPPLIESSGERVICES
B

YRIN'T

N

AMUUNT
{F}

4 New Total Amount

and sction items for each Caleconferanoe
“unding in the amount of §13,7¢<2, is g to
fully fund the increasse to the eztivsted cost and
fixed fee.

TOPG: Dwans foung

LIST OF CHBNGES:

feason for Modifiostion: Supplemental Agreament
fur work within sceone

Total Ancunt for

Modification: 513,704,720

for this Version: 537%, 455000
New Total amount for this Award: $72, £35.00
Onligated Amount for this Modification: §13,704.00

CHRLY TOR LINE _TEM NUMBER:

ascrizzlon changed to Provide = 3 in
accardance with attached Ferforma: wWork
Stat rt entitled, "fechn:.cal ork for
Assessment TMPL Traching and Implementation
Syztem [(ATTAINS) Redesign Planning.” This task
order award 13 a result of RFP ER-QW-13-00387

Level of Effort: 718 hours

The government will make provisional £5
payments on the bhasi=z of percentage of work
compieted. For CPrF-term-type task crvdors,
percentage of work completed is the ratio of
direct labor hours performed to the direct labor
hours ordered.

Toral Axount changed from $64,551.00 to $78,655.400

WEW RZCQUNTING CODE ADDED:
AroQunt oot

14-1LE-P-87FM-202BD4XPQ-2505-LETDOO00-1487ME4D2 2 -00

sl 13
riatisn} B
nization 87FM

PRC) 202BD4XFQ

(o) 23056
{Zite/Project) LFTDCOOC
Cost Organizakion

OCHN-LinelDl 1487TME40Z2-021
Amount: $13,704.00

Nelivery Location Code: OW-OWGW-AWPD-TG
RWED-IO

JS EPA-CW-0WOW-AWSPD-10

1200 PENNSYLVANIL AVE., NW
Continued

MEN FE40-01-152-8087

CPTIGNAL FOA 3 14-36)
Epnnssred iy GBa
FAR (48 CFR) %3 110
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]

AL THINT
{F}

P e iy

WASHINGTONR

Payment:
RTP Fi
U3 Envw
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Feriod of =
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SAnBn
erformarce:

03/16/2013 <o 08/59/2014
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The following clausce is revised by this modification as follows:
B-1 LOCAL CLAUSES EPA-B-32-101 LIMITATION OF FUNDS NOTICE

{a) Pursuant to the Limitation of Funds clause, incr funding in the amount of (b)(4) is allotted
1o cover estimated cost. Funding in the amount of|(D)(4) |is provided to cover the corresponding
increment of fixed fee. The amount allotted for costs is estimated to cover the contractor’s performance
through §/29/2014.

{b} When the contract is fully funded as specified in the Estimated Cost and Fixed Fee Clause (EP
52.216-1%0), the Limitaticn of Cost clause shall become applicable.

{¢) Recapitutation of Funds

- ... _ cosTPLLS

~_ FIXFD FEE l FIXED FEE

Initiel Award |(b)(4) N ()G $50,000.001
Modification 2 I ) T suesimj
[Modification 3 | . T s13704.00]
i : i :
TotalFunded | | smessool
TotalPer Contreet | |  $78.655.00)
i_Balance Unfunded ' o L _ $(JOOJ

Page | of 1



AMENOMENT OF SOLICITATIONMODIFICATION OF CONTRACT

1. CONTRACT IR CODE PAGE OF PAGES

i
.

i . 3

2 AMENDMENTMOCIFICATION NO.
204

3 EFFECTIVE DATE

See Block 16C

4 REQUISITIONPURCHASE REC. NO & FROJECT NO (i apphcabie)

& ISSUED BY CODE

CFOD

(FOR U,5. MAIL ONLY}

US Environmental Protecticon Agency
26 West Martin Luther King Crive
Mail Code: NWD

Cincinnati OH 45268

7 _ADMNISTERED BY (i other than ftem 6) CO0E ICrOD

CEOD

US Environmental Prctection agency
2€ West Martin Luther King Zrivsz
Mail Code: NRC

Cinecinnat? ©H 45268

B MAME AND ADDRESS OF CONTRACTIR (Na . sreet, county, State and 2iP Code)

B T I International
Attn: DEBORAE ELLISCN
PO BOX 12184

1(b)(4)

RESEARCH TRIANGLE PARK NC 777092194

) [oA. AMENOMENT OF SOLICITATION NC.

9B DATED (SEL ITEM 11

s [124 MODIFICATION OF CONTRACT/ORBER KO
EP-C-12-05%4

600:
108 DATED (SEE ITEM 13;
cooE |(b)(4) | |FAcTY oo 06/26/2013
T4, THIG ITEW ONCY AFFLIES YO AWENDWENTS OF SOLICITATIONS

] Tha gbova rumbered golicitation 15 amendad as 519t forth in ltem 14 The hour and date specifiad for receipt of Offers

Tlis pxlended, ]IS not exterdad.

Offers must acinowiedge raceqt of this amendmet pricr 10 the hour and date spedfied in the solotalon or as amended, by one of e folicw.rg metheds: (a) By compretuny

llerns B and 1%, and raturnmg

copims of the amendment: (b} By acknow!edging recaipt ¢f this amendment on sach copy of the offer submitted. or (o) By

separate lattar or lalegram which ncludes o reforeace lo the saleitation and amendment numbers  FAILURE OF YOUR ACKNOWA EDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT (3F DFFERS PRIDR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFFR It by
virtue of this amangmend you desrs to shange an offer aleady aubmitted, such chenge may be made Cy 'alegram o tetter, provided each tetegram or letter makes reference
10 the solictation and thes amendmant, and s reccived pror 1o Ive opeaning hour and date specfied

12 ACCOUNTING AND APPROPRIATION OATA (1! required)
See Schedule

Net Decrease

(b)(4)

13. THIS TEM ONLY APPLIES TO MOOIFICATION OF CONTRACTS/ORDERS. I MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN .TEM 4.

CHECH ONE
QROER NO. N ITEM 508

A THIS CHANGE ORDER 15 :S5LID PURSUANT TO. (Specily authonly) THE CHANMGES SET FORTH IN ITFM 14 ARE MADE IN THE CONTRATT

8. THE ABOVE NUMBERED CONTIACT/ORDER |S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES {such a3 changes In paying office.
appropristion data, elc) SET FORTH 14 (TEM 14, PURSUANT TO THE AUTHORITY {F FAR 43 103()

C THIS SUPPLEMENTAL AGREEMENT [S ENTERED INTO FURSUANT TO AUTHORITY OF

T OTHER [Specy lype of modiica 1on ard authonly}
X Bilateral:

FAR 52.232-27 Limitatiocn of Funds

E. IMPORTANT:  Lontracte Cisne .

[ 1% teturnd |o sign ihis cocument and selurm 1

copies to tha 1ssung oice

14 DESCRIFTION OF AMENOMENTAMODI 124 TN [Organized by UCF section haadi

DUNS Number:|(b)(4)

. IAGiUing Sofic

‘cantract sutrec! malter where feasibfe )

The purposc of this modifi-ation is to deolbigate unliquidated cbligations on estimated

cost in the amount of (b)(4)
TOCOR: Cwane Young
LI5T CF CHANGES:

Reason for Medificaticon: Funding Only Action

Obligated Amcunt for this “odification:|(b)(4)

CHANGES FOR ACCCQUNTING COLS
14-15-B-87FM~202BD4AXPG-2505-LFTDAGCO-!

Amour_*,t changed from|(b)(4) to |(b)(4)

Continued ...

48TME4AC22-001

Excapl ay proviced haven, all terms and conditons o (e documen! reterencad i lerr 8A ar 10A. as heretofore changed, rema:ns Licharged and i full fote awd afact

A5 MAME AND TITLE OF SIGNER (Type or prird;
Donna Cooper, Senior Contracting Officer
[ETTRE
3.23-15

168 CONTRACIGH/GI SEROR o7
-~ f
:au-uu_ \lu’ﬁn_

rEgnature of DEFION JUIMONLOT 1) 'sv}nn,l

T4RE LRTIO STATES OF AMERICA

16A NAME ANL TITLE OF CONTRACTING QFFICER (Type or prni)

Noelle Mills

TT18C. EAlE SIGNED

9/]; :»;/EL

A0

(Sgneiers c"- - oriracting orﬂ:er‘

NEN 7540011528070
Provious editicn unusaple

STANDARD FORM 3t (REV 18.8)
Prescribed by G5A
FAR {48 CFR} 53 243



'REFERENCE NG OF DOCUMENT BENG CONTINUED

CONTINUATION SHEET:

EP-C-12-054/0001/004

FAGE OF

HAME (OF OFFEROR OR CONIRAD  OH

BT I Internationel
TEMND SUPPLIES/SERVICES QUANTITY JUNIT UNIT FRICE AMOUNT
VB (B) (o (D) (B} {F)

Delivery Locaticn Code: OW-OWOW-AWPD-TO
AWPD-I0

JS EPA-OW-CWOW AWPI-TI0

200 PERNSYLVANIA AVE., NW

MC=-4553-T

WASHINGTON DC 20460

Payment:
RTP Flnance Cantear
Us Envirenmental Protection Agency
RTP-F.pnance Center (D143-C2)
10% TW Alexander [rive
Murnam MO 27751
FOE: Dastination

Period of Performance: 03/.6/2013 to 08/29/2014

MSK 7540-01.152-8067

COPTIDNAL FORM X35 (-8B}
Sponaored by GSA
FAR (48 CFR) 53 110



The following clause is revised by this modification as follows:

B-1 LOCAL CLAUSES EPA-B-32-101 LIMITATION OF FUNDS NOTICE

EP-C-12-054

Task Order 000]
Modification 4

(a} Pursuant to the Limitation of Funds clause, incremental funding in the amount o (b)(4) is altotted |

to cover estimated cost. Funding in the amount of|(b)(4

is provided to cover the corresponding

increment of fixed fee. The amount allotted for costs 1s estimated to cover the contractor's performance

through 8/29/2014.

(b) When the contract is fully funded as specified in the Estimated Cost and Fixed Fee Clause (EP
52.216-190), the Limitation of Cost clause shall become applicable.

(¢} Recapitulation o7 Funds

FUNDING ACTION
Initial A ward
Modification 2
Modification 3
Modification 4

Total Funded
Total Per Contract
Balance Unfunded

ESTIMATED COST

(b)(4)

FIXED FEE

(b)(4)

COSTPLAS
FIXED FEE
$50,000.00
$14,951.00

81370400
(b)(4)

$78,444.53
$78,655.00

(b)(4)

Page 3 of 3




